


कार्यालय प्रमुख अभियंता
जल संसाधन विभाग,
जल संसाधन भवन, तुलसी नगर, भोपाल

क्रमांक 271/ई- टेण्डरिंग/2018-19/4915

भोपाल, दिनांक 23/03/2019

:: सूचना ::

संलग्न सूची अनुसार निविदाओं की तिथि दिनांक 16/04/2019 तक बढ़ाई जाती है।



(श्री श्री मिश्रा) 23/3/19
मुख्य अभियंता (प्रोक्योरमेंट)
कार्यालय प्रमुख अभियंता
जल संसाधन विभाग, भोपाल

क्रमांक 271/ई- टेण्डरिंग/2018-19/4916

भोपाल, दिनांक 23/03/2019

प्रतिलिपि:-

1. वेब मैनेजर, कार्यालय प्रमुख अभियंता, कक्ष क्र. 320 तृतीय तल, भोपाल की ओर विभागीय पोर्टल पर प्रदर्शित करने हेतु।


(श्री श्री मिश्रा) 23/3/19
मुख्य अभियंता (प्रोक्योरमेंट)
कार्यालय प्रमुख अभियंता
जल संसाधन विभाग, भोपाल

S. No.	System Tender No	District	NIT NO	NIT Date	Name of Work
1	2019_WRD_10569_1	Sagar	653	01-02-2019	On Turnkey Basis :- Construction of extension of LBC of Mansurwari Tank as per detailed scope of work but not limited to that.
2	2019_WRD_10575_1	Sehore	654	01-02-2019	On Turnkey Basis :- Construction of Dam and Pressurised Irrigation system of Kanyakhedi Medium Project as per detailed scope of work but not limited to that.
3	2019_WRD_14344_1	Panna	656	11-02-2019	Balance work for Construction of Earthen Dam and Canal with structures and lining etc of Sirswaha tank.
4	2019_WRD_14889_1	Sagar	658	15-02-2019	Procurement of DWLR Telemetry under National Hydrology Project.
5	2019_WRD_14892_1	Sagar	658	15-02-2019	Procurement of digitization of blockwise geohydrological reports of M.P. under Hydrology Project
6	2019_WRD_14895_1	Sagar	658	15-02-2019	Procurement of water quality testing instruments under National Hydrology Project.
7	2019_WRD_18245_1	Sagar	660	21-02-2019	Shifting of 11 KV Line (DL FEEDER) affected by Submergence area of Madani Tank.
8	2019_WRD_18247_1	Sagar	660	21-02-2019	Shifting of 11 KV Line (AG FEEDER) affected by Submergence area of Madani Tank.
9	2019_WRD_18250_1	Harda	660	21-02-2019	Repair work of Ajnal Aqueduct at of Left Bank Main Canal under E.R.M. of Tawa Project.
10	2019_WRD_18251_1	Rajgarh	660	21-02-2019	Construction of Bitumen Road and Bridge at Mathaniya Village of Mohanpura.
11	2019_WRD_18254_1	Seoni	660	21-02-2019	Construction of causeway on Salhekhurd to Bamheri Road in Kachnamandi Tank.
12	2019_WRD_18299_1	Datia	660	21-02-2019	Special Repair of Rajghat Left Bank canal System.
13	2019_WRD_20809_1	Datia	662	22-02-2019	On Turnkey Basis :- Construction of Unao Stop Dam cum causeway as per detailed scope of work but not limited to that.
14	2019_WRD_18758_1	Dhar	663	22-02-2019	On Turnkey Basis :- Construction of Kapsi (Nagababa) Barrage as per detailed scope of work but not limited to that.
15	2019_WRD_18760_1	Dhar	663	22-02-2019	On Turnkey Basis :- Construction of Bhimpura earthen, as per detailed scope of work but not limited to that.
16	2019_WRD_18761_1	Sheopur	663	22-02-2019	On Turnkey Basis :- Construction of Ekdod stop Dam as per detailed scope of work but not limited to that.
17	2019_WRD_18762_1	Shepour	663	22-02-2019	On Turnkey Basis :- Construction of Ganjanpura stop Dam as per detailed scope of work but not limited to that.
18	2019_WRD_18763_1	Badwani	663	22-02-2019	On Turnkey Basis :- Construction of Rojhanimal Tank, as per detailed scope of work but not limited to that.
19	2019_WRD_18775_1	Betul	663	22-02-2019	Construction of Balance work of Junawani Storage Tank COT, Sluice, Spill, Flush bar, Chute fall in Spill channel etc.
20	2019_WRD_18776_1	Betul	663	22-02-2019	On Turnkey Basis :- Construction Chakora Minor Tank Unit-I Head Work Unit-II Work, as per detailed scope of work but not limited to that.

S. No.	System Tender No	District	NIT NO	NIT Date	Name of Work
21	2019_WRD_18777_1	Betul	663	22-02-2019	On Turnkey Basis :- Construction Of Flush bar, C.O.T., Sluice, Filter, Boulder Toe, Pitching, Earth Work Etc. and other component parts of Dam, Work of Lihda Tank Project.
22	2019_WRD_18778_1	Betul	663	22-02-2019	On Turnkey Basis :- Construction of Khairi Storage Tank, as per detailed scope of work but not limited to that.
23	2019_WRD_18779_1	Betul	663	22-02-2019	Construction of Balance work Ghatpipariya Storage Minor Tank Project.
24	2019_WRD_18780_1	Betul	663	22-02-2019	On Turnkey Basis :- Construction of C.O.T. Filter, Boulder Toe, Sluice, Earth work, Flush Bar, Fall Pitching, Etc and other component parts of Dam Gangai Storage Tank Project, as per detailed scope of work but not limited to that.
25	2019_WRD_18781_1	Mandsaur	663	22-02-2019	On Turnkey Basis :- Construction of Nakediya Tank (without canal) as per detailed scope of work but not limited to that.
26	2019_WRD_18782_1	Shivpuri	663	22-02-2019	On Turnkey Basis :- Construction of Baniyani stop Dam as per detailed scope of work but not limited to that.
27	2019_WRD_18783_1	Shivpuri	663	22-02-2019	On Turnkey Basis :- Construction of Khadoy stop Dam as per detailed scope of work but not limited to that.
28	2019_WRD_18785_1	Vidisha	663	22-02-2019	On Turnkey Basis :- Construction of Keshari Barrage as per detailed scope of work but not limited to that.
29	2019_WRD_18786_1	Raisen	663	22-02-2019	On Turnkey Basis :- Construction of Hinotiya Tank as per detailed scope of work but not limited to that.
30	2019_WRD_18787_1	Rajgarh	663	22-02-2019	On Turnkey Basis :- Construction of Gagorni Barrage as per detailed scope of work but not limited to that.
31	2019_WRD_18788_1	Rajgarh	663	22-02-2019	On Turnkey Basis :- Construction of Madanpura Dam Irrigation Project, as per detailed scope of work but not limited to that.
32	2019_WRD_18789_1	Rajgarh	663	22-02-2019	On Turnkey Basis :- Construction of Limboda Dam Irrigation Project as per detailed scope of work but not limited to that.
33	2019_WRD_18790_1	Rajgarh	663	22-02-2019	On Turnkey Basis :- Construction of Nabhapura Dam Irrigation Project as per detailed scope of work but not limited to that.
34	2019_WRD_18794_1	Rajgarh	663	22-02-2019	On Turnkey Basis :- Construction of Boardashree Dam Irrigation Project as per detailed scope of work but not limited to that.
35	2019_WRD_18795_1	Rajgarh	663	22-02-2019	On Turnkey Basis :- Construction of Naiheda Dam Irrigation Project as per detailed scope of work but not limited to that.
36	2019_WRD_18796_1	Ratlam	663	22-02-2019	On Turnkey Basis :- Construction of Adwaniya Earthen as per detailed scope of work but not limited to that.
37	2019_WRD_18797_1	Ratlam	663	22-02-2019	On Turnkey Basis :- Construction of Chirakhadan Tank as per detailed scope of work but not limited to that.
38	2019_WRD_18798_1	Shahdol	663	22-02-2019	On Turnkey Basis :- Construction of Earthen Dam across local nalla serimar as per detailed scope of work but not limited to that.
39	2019_WRD_18800_1	Shahdol	663	22-02-2019	On Turnkey Basis :- Construction of Dam and Canal of Jalahajia reservoir as per detailed scope of work but not limited to that.

S. No.	System Tender No	District	NIT NO	NIT Date	Name of Work
40	2019_WRD_18801_1	Shahdol	663	22-02-2019	On Turnkey Basis :- Construction of Dam and Canal of Murna Tank as per detailed scope of work but not limited to that.
41	2019_WRD_18802_1	Shahdol	663	22-02-2019	On Turnkey Basis :- Construction of Dam and Canal of Baniyanala reservoir as per detailed scope of work but not limited to that.
42	2019_WRD_18803_1	Shahdol	663	22-02-2019	On Turnkey Basis :- Construction of earthen dam across local Nalla Kureli as per detailed scope of work but not limited to that.
43	2019_WRD_18804_1	Dewas	663	22-02-2019	On Turnkey Basis :- Construction of Ankheli Barrage, as per detailed scope of work but not limited to that.
44	2019_WRD_18806_1	Dewas	663	22-02-2019	On Turnkey Basis :- Construction of Bhandardia Barrage, as per detailed scope of work but not limited to that.
45	2019_WRD_18807_1	Dewas	663	22-02-2019	On Turnkey Basis :- Construction of Katipal Barrage, as per detailed scope of work but not limited to that.
46	2019_WRD_18764_1	Dewas	663	22-02-2019	On Turnkey Basis :- Construction of Gorkhedi Barrage, as per detailed scope of work but not limited to that.
47	2019_WRD_18765_1	Dewas	663	22-02-2019	On Turnkey Basis :- Construction of Khokhariya Barrage, as per detailed scope of work but not limited to that.
48	2019_WRD_18766_1	Ashok Nagar	663	22-02-2019	On Turnkey Basis :- Construction of Kukretha Weir Cum Causeway, as per detailed scope of work but not limited to that.
49	2019_WRD_18768_1	Anuppur	663	22-02-2019	On Turnkey Basis :- Construction of Cholna storage weir as per detailed scope of work but not limited to that.
50	2019_WRD_18769_1	Anuppur	663	22-02-2019	On Turnkey Basis :- Construction of Dhanpuri Tank scheme as per detailed scope of work but not limited to that.
51	2019_WRD_18771_1	Guna	663	22-02-2019	On Turnkey Basis :- Construction of Jamra Tank, as per detailed scope of work but not limited to that.
52	2019_WRD_18747_1	Guna	663	22-02-2019	On Turnkey Basis :- Construction of Majhola Barrage as per detailed scope of work but not limited to that.
53	2019_WRD_19412_1	Dhar	664	25-02-2019	On Turnkey Basis :- Construction of Bichia Tank as per detailed scope of work but not limited to that.
54	2019_WRD_19413_1	Khargone	664	25-02-2019	On Turnkey Basis :- Construction of Dhamkheda Tank, as per detailed scope of work but not limited to that.
55	2019_WRD_19414_1	Barwani	664	25-02-2019	On Turnkey Basis :- Construction of Dugani Tank as per detailed scope of work but not limited to that.
56	2019_WRD_19415_1	Barwani	664	25-02-2019	On Turnkey Basis :- Construction of Sonkhedi Tank as per detailed scope of work but not limited to that.
57	2019_WRD_19416_1	Betul	664	25-02-2019	On Turnkey Basis :- Construction of Choki Kolgaon Tank, as per detailed scope of work but not limited to that.
58	2019_WRD_19417_1	Mandla	664	25-02-2019	On Turnkey Basis :- Construction of Anari Tank, as per detailed scope of work but not limited to that.
59	2019_WRD_19418_1	Rajgarh	664	25-02-2019	On Turnkey Basis :- Construction Rampuria Tank, as per detailed scope of work but not limited to that.
60	2019_WRD_19419_1	Ratlam	664	25-02-2019	On Turnkey Basis :- Construction Pipli Nalla Tank as per detailed scope of work but not limited to that.
61	2019_WRD_19420_1	Ratlam	664	25-02-2019	On Turnkey Basis :- Construction of Puniyakhedi Tank, as per detailed scope of work but not limited to that.

S. No.	System Tender No	District	NIT NO	NIT Date	Name of Work
62	2019_WRD_194121_1	Ratlam	664	25-02-2019	On Turnkey Basis :- Construction of Rawti Nalla Dabri Tank, as per detailed scope of work but not limited to that.
63	2019_WRD_19422_1	Sagar	664	25-02-2019	On Turnkey Basis :- Construction of Aamghat Tank, as per detailed scope of work but not limited to that.
64	2019_WRD_19423_1	Sagar	664	25-02-2019	On Turnkey Basis :- Construction of Bersala Tank as per detailed scope of work but not limited to that.
65	2019_WRD_19424_1	Satna	664	25-02-2019	On Turnkey Basis :- Construction of Jhagraha Tank as per detailed scope of work but not limited to that.
66	2019_WRD_19426_1	Satna	664	25-02-2019	On Turnkey Basis :- Construction of Pathar Kachar Tank as per detailed scope of work but not limited to that.
67	2019_WRD_19427_1	Ujjain	664	25-02-2019	On Turnkey Basis :- Construction of Bagedi Barrage as per detailed scope of work but not limited to that.
68	2019_WRD_19429_1	Ujain	664	25-02-2019	On Turnkey Basis :- Construction of Sukhana Barrage as per detailed scope of work but not limited to that.
69	2019_WRD_19430_1	Ashoknagar	664	25-02-2019	On Turnkey Basis :- Construction of Nahargarh Tank as per detailed scope of work but not limited to that.
70	2019_WRD_19431_1	Gwalior	664	25-02-2019	On Turnkey Basis :- Construction of Devnarayan Stop Dam, as per detailed scope of work but not limited to that.
71	2019_WRD_21893_1	Shajapur	665	02-03-2019	On Turnkey Basis:- Construction of Gagorni Concrete dam and Pressurized pipe Micro Irrigation network as per detailed scope of work but not limited to that.
72	2019_WRD_21895_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Amstiyakhedi Tank as per detailed scope of work but not limited to that.
73	2019_WRD_21896_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Hanoti Tank as per detailed scope of work but not limited to that.
74	2019_WRD_21897_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Kumariya Khas Tank, as per detailed scope of work but not limited to that.
75	2019_WRD_21898_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Umariyadaya Tank as per detailed scope of work but not limited to that.
76	2019_WRD_21899_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Bhatahedi Tank as per detailed scope of work but not limited to that.
77	2019_WRD_21900_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction Tilawadi Tank, as per detailed scope of work but not limited to that.
78	2019_WRD_21901_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Laturi Gurjar Tank, as per detailed scope of work but not limited to that.
79	2019_WRD_21902_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Umariya Taz Tank, as per detailed scope of work but not limited to that.
80	2019_WRD_21904_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Khoriya Ema Tank, as per detailed scope of work but not limited to that.
81	2019_WRD_21905_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Birgod No. 2 Tank as per detailed scope of work but not limited to that.
82	2019_WRD_21906_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Ghunsi Tank as per detailed scope of work but not limited to that.
83	2019_WRD_21908_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Mohana Banbor Barrage as per detailed scope of work but not limited to that.

S. No.	System Tender No	District	NIT NO	NIT Date	Name of Work
84	2019_WRD_21909_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Pipiya Gurjar Barrage, as per detailed scope of work but not limited to that.
85	2019_WRD_21910_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Tungani Weir, as per detailed scope of work but not limited to that.
86	2019_WRD_21911_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Tanda Bordi Barrage, as per detailed scope of work but not limited to that.
87	2019_WRD_21913_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Rampura Gurjar Barrage, as per detailed scope of work but not limited to that.
88	2019_WRD_21914_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Duhani Barrage, as per detailed scope of work but not limited to that.
89	2019_WRD_21915_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Lalakhedi Gurjar Barrage, as per detailed scope of work but not limited to that.
90	2019_WRD_21917_1	Shajapur	665	02-03-2019	On Turnkey Basis :- Construction of Ankhali Barrage, as per detailed scope of work but not limited to that.
91	2019_WRD_22157_1	Seoni	667	02-03-2019	Construction of Damage Tower Type Sluice of Shanti Nagar Tank.
92	2019_WRD_22158_1	Shivpuri	667	02-03-2019	Construction of Counterfort Retaining Wall for Protection of Road At D/S of Left Flank At Atal Sagar (Madikheda Dam) under Singh Project Phase-II
93	2019_WRD_22160_1	Rajgarh	667	02-03-2019	Construction of Guide Wall of Chhapi Nalla at R&R Colony Zirapur of Kundalia Dam.
94	2019_WRD_22161_1	Balaghat	667	02-03-2019	Painting of Hydro Mechanical Structure of R/C Gate, Main Sluice Gate & Replacement of Rubber Seal of R/C Gate of R.S.P. Kudwa
95	2019_WRD_22163_1	Rajgarh	667	02-03-2019	Construction of Bitumen Road & Parapet Wall at Mohanpura Dam.
96	2019_WRD_22165_1	Rajgarh	667	02-03-2019	Construction of Turfing, longitudinal & cross drian at Mohanpura Dam.
97	2019_WRD_22167_1	Sheopur	667	02-03-2019	Construction of New V.R.B. on CRMC at R.D. 9150M.
98	2019_WRD_22168_1	Hoshangabad	667	02-03-2019	Shfting of Exisiting 11KV line, DP Structure, DTR & LT Line & erection of new 11KV line DP, DTR and LT line for restoring of supply of existing consumer from submerged area of Sonori Dam under Saikheda D/C under Multai Division.
99	2019_WRD_22171_1	Hoshangabad	667	02-03-2019	Making fresh expansion joints in RCC Structure of existing morand aquaduct at CH. 2617 of T.L.B.M.C.
100	2019_WRD_22175_1	Hoshangabad	667	02-03-2019	Reconstruction of 19 No. and repair of 06 no. Structure for Misrod distributary of T.L.B.M.C.
101	2019_WRD_22176_1	Hoshangabad	667	02-03-2019	Reconstruction of 20 No. and repair of 14 no. Structure for Raigarh distributary of T.L.B.M.C.
102	2019_WRD_22183_1	Hoshangabad	667	02-03-2019	Shfting of Exisiting 33KV/11KV/DTR & LT line & erection of new DTR, 11 KV line, 33 KV line for restoring of supply of existing consumer from submerged area of Ghatbiroli Dam under Ghatbiroli D/C under Multai Division.
103	2019_WRD_22185_1	Raisen	667	02-03-2019	Construction of R.C.C. Channel to connect escape channel of approach channel to Teriya nalla of Semri Tank

S. No.	System Tender No	District	NIT NO	NIT Date	Name of Work
104	2019_WRD_22188_1	Bhopal	667	02-03-2019	Construction for balance extension work of Birhai Tank including earth work, structure work in lining work of canal system
105	2019_WRD_22642_1	Shajapur	668	05-03-2019	On Turnkey Basis :- Construction of Baldia Gurar Tank, as per detailed scope of work but not limited to that
106	2019_WRD_22645_1	Rajgarh	668	05-03-2019	On Turnkey Basis :- Construction of bridge over affected rural roads and handpumps, as per detailed scope of work but not limited to that.
107	2019_WRD_24295_1	Rajgarh	670	08-03-2019	On Turnkey Basis:- Construction of Barwakhurram Barrage, as per detailed scope of work but not limited to that.
108	2019_WRD_24297_1	Jhabua	670	08-03-2019	On Turnkey Basis :- Construction of Amalwani Barrage across Negdi River near village Amalwani Tehsil Rama, Block Rama Distt. Jhabua. To store 0.97 mcum of water as per detailed scope of work but not limited to that.
109	2019_WRD_24298_1	Jhabua	670	08-03-2019	On Turnkey Basis :- Construction of Hidi Badi Barrage across Saapan River near village Hidi Badi
110	2019_WRD_24300_1	Betul	670	08-03-2019	On Turnkey Basis :- Construction of Bakakhodari Barrage, as per detailed scope of work but not limited to that.
111	2019_WRD_24301_1	Betul	670	08-03-2019	On Turnkey Basis:- Construction of Markadhana Barrage, as per detailed scope of work but not limited to that.
112	2019_WRD_24303_1	Betul	670	08-03-2019	On Turnkey Basis:- Construction of Umari Barrage, as per detailed scope of work but not limited to that.
113	2019_WRD_24862_1	Raisen	672	08-03-2019	On Turnkey Basis :- Construction of Shobhapur Barrage, as per detailed scope of work but not limited to that.
114	2019_WRD_24863_1	Raisen	672	08-03-2019	On Turnkey Basis :- Construction of Beeikhedi Barrage, as per detailed scope of work but not limited to that.
115	2019_WRD_24864_1	Raisen	672	08-03-2019	On Turnkey Basis:- Construction of Sarakiya Barrage, as per detailed scope of work but not limited to that.